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ITEM          NO. DESCRIPTION
ESTIMATED 
QUANTITY

UNIT OF 
MEASURE UNIT   PRICE  TOTAL AMOUNT

0001 Traffic Control, Entire Project Including 
Option Item No. 1 & 2 1 JOB LS $20,000.00

0002 Diversion and Control of Water, Entire 
Project Including Item No. 1 and Option 
No. 1 1 JOB LS $18,000.00

0003 Clear Site and Remove Obstructions 
Except berween Sta. 51+75.702 to Sta. 
45+14.894 and between Sta. 70+29.000 
to Sta. 69+80.000 1 JOB LS $73,000.00

0004 Excavation, Except between Sta. 
51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to Sta. 
69+80.000 232,936 Cubic Meter $8.00 $1,863,488.00

0005
Compacted Fill, Channel, except between 
Sta. 51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to 69+80.000 222,254 Cubic Meter $4.00 $889,016.00

0006 Temporary Disposal of Excess Excavated 
Mtl 12,044 Cubic Meter $2.00 $24,088.00

0007 Concrete Channel Invert Slab, except 
between Sta. 46+51.092 to Sta. 
45+76.000 and between Sta. 70+20.372 
to Sta. 69+80.000 2,733 Cubic Meter $300.00 $819,900.00

0008 Concrete Channel Walls, except berween 
Sta. 46+51.092 to Sta. 45+76.000 and 
between Sta. 70+20.372 to Sta. 
69+80.000 2,882 Cubic Meter $375.00 $1,080,750.00

0009 Concrere Overflow Structures 1 JOB L.S. $19,000.00
0010 Grouted RipRap, except between Sta. 

51+75.702 to Sta. 45+14.894 and 
between Sta. 70+20.372 to Sta. 
69+80.000 2,544 Cubic Meter $40.00 $101,760.00

0011 Reinforcing Steel, except 46+521.092 to 
Sta. 45+76.000 and between Sta. 
70+20.372 to Sta. 69+80.000` 562 Metric Ton $1,300.00 $730,600.00

0012 Aggregate Base Course, except between 
Sta. 51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to Sta. 
69+80.000 1,807 Metric Ton $25.00 $45,175.00

0013 Asphalt Concrete Pavement, except 
between Sta. 51+75.702 to Sta. 
45+14.894 and between Sta. 70+34.000 
to Sta. 69+80.000 1,172 Metric Ton $60.00 $70,320.00

0014 Weephole System, except between Sta. 
46+51.092 to Sta. 45+14.894 and 
between Sta. 70+20.372 to Sta. 
69+80.000 1 JOB L.S. $20,100.00

0015 Box conduit @ Torrey Pines Drive, Sta. 
42+52.904 to Sta. 42+95.576 1 JOB LS $180,000.00

0016 Channel Box Conduit, Sta. 52+75.702 to 
sta. 62+00.000 1 JOB LS $4,500,000.00

0017 Invert Access Ramp, Sta. 66+16.692 to 
Sta. 66+80.000 1 JOB L.S. $106,000.00

0018 Box Conuit @ Tioga Way, Sta. 
68+14.537 to sta. 68+51.117 1 JOB L.S. $180,000.00

0019
Confluence/Invert Transition for Flamingo 
Channel, Sta. 68+51.117 to Sta. 
69+53.335, and a portion of Buffalo 
Lateral, sta. 10+00.000 to Sta. 10+76.563 1 JOB L.S $305,000.00

Construction Bid Abstract for IFB No. DACW09-02-B-0009
UPPER FLAMINGO DIVERSION CHANNEL, CLARK COUNTY, NEVADA

UNRESTRICTED  (B.O.F.:  SANDY HALL)

Bid Opening Date:  10 SEPTEMBER 2002, 1:00 P.M., 5 AMENDMENTS



ITEM          NO. DESCRIPTION
ESTIMATED 
QUANTITY

UNIT OF 
MEASURE UNIT   PRICE  TOTAL AMOUNT

0020 Box Conduit @ Buffalo Drive, Sta. 
70+34.000 to Sta. 70+58.784 1 JOB LS $80,000.00

0021 Trapezoidal to Rectangular Channel 
Transition, Sta. 70+95.214 to Sta. 
71+55.214 1 JOB LS $60,500.00

0022 Buffalo Lateral, Sta. 10+76.563 to Sta. 
12+10.198 1 JOB LS $200,000.00

0023 Side Drain, Sta. 42+78.750 RT. 1 JOB LS $2,025.00
0024 Side Drain, Sta. 55+03.050 RT 1 JOB LS $50,350.00
0025 Side Drain, Sta. 56+23.050 LT 1 JOB LS $56,900.00
0026 Side Drain, Sta. 56+23.050 RT 1 JOB LS $57,530.00
0027 Side Drain, Sta. 58+21.761 RT 1 JOB LS $36,200.00
0028 Side Drain, Sta. 58+30.000 LT 1 JOB LS $1,100.00
0029 Side Drain, Sta. 61+30.000 RT 1 JOB LS $3,000.00
0030 Slotted Chamber, Sta. 42+62.879, RT 1 JOB LS $6,500.00
0031 21 Foot Channel 1 JOB LS $6,000.00
0032 Inlet Structure, Single RCP Sta. 

55+03.050, RT 1 JOB LS $14,500.00
0033 43 Foot Channel & Tenaya Way Road 

Mod 1 JOB LS $55,000.00
0034 Inlet Structure, Double RCP Sta. 

56+23.050 LT and RT 1 JOB LS $20,600.00
0035 Tioga Street Removal and 

Reconstruction 1 JOB LS $11,900.00
0036 Tenaya/Diablo Storm Drain System for 

Side Drain, Sta. 58+21.761, RT 1 JOB LS $85,600.00
0037 Tenaya/Eldridge Storm Drain System for 

Side Drain, Sta. 61+30.000 RT 1 JOB LS $40,000.00
0038 Manholes for Box Conduits, Culverts, and 

Laterarals, except etween sta. 51+75.702 
to Sta. 46+51.092 1 JOB L.S. $25,000.00

0039 Access Road @ Durango High School 1 JOB L.S. $20,000.00
0040 Road Detours @ Buffalo / Tioga 1 JOB L.S. $28,100.00
0041 Chain Link Fence, except between Sta. 

51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to Sta. 
69+80.000 2,055 Meter $71,925.00

0042 Pipe Safety Railing, exxceptr between 
Sta. 46+52.000 to sta. 45+14.894 and 
between Sta. 70+20.000 to Sta. 
70+21.000 1,144 Meter $171,600.00

0043 Cable Safety Railing, except between 
Sta. 70+20.372 to Sta. 69+80.000 1,600 Meter $40,000.00

0044 Double Swing Gates, except between 
Sta. 51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to Sta. 
69+80.000 16 EA $19,200.00

0045 Soil Stabilizer, except between Sta. 
51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to Sta. 
69+80.000 25,370 Square Meter $20,296.00

0046 Station Markings, except between Sta. 
51+75.702 to sta. 45+14.894 and 
between Sta. 70+34.000 to sta. 
69+80.000 1 JOB L.S. $9,000.00

0047 As-Built Drawings 1 JOB L.S. $8,500.00
0048 Dewey Street Removal and 

Replacement, Sta. 56+00.000 to Sta. 
551+75.702 1 JOB L.S. $130,000.00

0049
0.250 M (10 inch) Sewer @ Tenaya Way 1 JOB L.S. $14,500.00

0050 0.300 M (12 Inch) Waterline @ Buffalo 
Drive 1 JOB L.S. $12,500.00

0051 Ladder Systems, exxcept between 
51+75.702 to Sta. 45+14.894 1 JOB L.S. $10,500.00
TOTAL ESTIMATED AMOUNT-BASE 
BID $12,414,843.00
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ITEM          NO. DESCRIPTION
ESTIMATED 
QUANTITY

UNIT OF 
MEASURE UNIT   PRICE  TOTAL AMOUNT

OPTION NO. 1 (ITEM NO'S. 0052 - 
0089)

0052 Clear Site and Remove Obstructions, 
Sta. 51+75.702 to Sta. 45+14.894 1 JOB L.S. $10,000.00

0053 Excavation, Sta. 51+75.702 to Sta. 
45+14.894 66,600 Cubic Meter $7.50 $499,500.00

0054 Compacted Fill, Channel, Sta. 51+75.702 
to Sta. 45+14.894 72,200 Cubic Meter $4.00 $288,800.00

0055 Concrete, Channel Invert Slab, Sta. 
46+51.092 to Sta. 45+14.894 285 Cubic Meter $290.00 $82,650.00

0056 Concrete, Channel Walls, Sta. 46+51.092 
to Sta. 45+14.894 300 Cubic Meter $375.00 $112,500.00

0057 Reinforcing Steel, Sta. 6+51.092 to Sta. 
45+14.894 59 Metric Ton $1,300.00 $76,700.00

0058 Aggregate Base Course, Sta. 46+51.092 
to Sta. 45+14.894 188 Metric Ton $25.00 $4,700.00

0059 Asphalt Concrete Pavement, Sta. 
46+51.092 to Sta. 45+14.894 122 Metric Ton $60.00 $7,320.00

0060 Weephole System, Sta. 46+51.092 to 
Sta. 45+14.894 1 JOB L.S. $3,325.00

0061 Invert Access Ramp, Sta. 45+14.894 to 
Sta. 45+76.000 1 JOB L.S. $104,000.00

0062 Box Conduit @ Redwood Street, Sta. 
46+51.092 to Sta. 46+87.668 1 JOB L.S. $178,000.00

0063 Channel Box Conduit, Sta. 46+87.668 to 
Sta. 47+04.000 1 JOB L.S. $87,000.00

0064 Covered Confluence / Invert Transition 
(Section R), ta. 47+04.000 to Sta. 
49+73.000 1 JOB L.S. $2,262,000.00

0065 Channel Box Conduit (Section S), Sta. 
49+73.000 to Sta. 49+94.620 and Portion 
of Rainbow Lateral Sta. 9+99.100 to Sta. 
10+21.736 1 JOB L.S. $138,000.00

0066 Channel Box Conduit, Sta. 49+94.620 to 
Sta. 50+37.018 1 JOB L.S. $260,000.00

0067 Box Conduit @ Rainbow Blvd., Sta. 
50+37.018 to Sta. 50+88.000 1 JOB L.S. $300,000.00

0068 Transition Structure, Sta. 50+88.000 to 
Sta. 51+38.000 1 JOB L.S. $278,000.00

0069 Channel Box Conduit, Sta. 51+38.000 to 
Sta. 51+75.702 1 JOB L.S. $195,000.00

0070 Rainbow Lateral, Sta. 10+21.736 to sta. 
11+38.401 1 JOB L.S. $170,000.00

0071 Side Drain, Sta. 46+62.875 RT 1 JOB L.S. $2,400.00
0072 Side Drain, Sta. 48+67.994 RT 1 JOB L.S. $1,500.00
0073 Side Drain, Sta. 50+76.739 RT 1 JOB L.S. $1,300.00
0074 Side Drain, Sta. 50+84.247 LT 1 JOB L.S. $1,300.00
0075

Drop Inlet Structure for Side Drain, Sta. 
48+67.994 RT 1 JOB L.S. $1,000.00

0076 Rainbow/Dewey Storm Drain System for 
Side Drain, Sta. 50+76.739 RT 1 JOB L.S. $7,000.00

0077 Rainbow/Dewey Storm Drain System foe 
Side Drain, Sta. 50+84.247 LT 1 JOB L.S. $50,000.00

0078 Road Detours @ Rainbow Blvd. 1 JOB L.S. $210,000.00
0079 Manholes for Box Conduits, Culverts, and 

Laterals between Sga. 51+75.702 to Sta. 
46+51.092 1 JOB L.S. $1,800.00

0080 Street/Signage Modifications, Redwood 
Street 1 JOB L.S. $5,000.00

0081 Chain Link Fence, Sta. 51+75.702 to Sta. 
45+14.894 220 Meter $35.00 $7,700.00

0082 Pipe Safety Railing, between Dta. 
46+52.000 to Sta. 45+14.894 150 Meter $150.00 $22,500.00

0083 Dewey Street Removal and 
Replacement, Sta. 51+75.702 TO s.A 
50+59.000 1 JOB L.S. $68,000.00

0084 0.300 M (12 Inch) Waterline @ Rainbow 
Blvd. 1 JOB L.S. $35,540.00

0085 Double Swing Gates, Sta. 51+75.702 to 
Sta. 45+14.894 4 Each $1,200.00 $4,800.00
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0086 Soil Stabilizer, Sta. 51+75.702 to Sta. 
45+14.894 27,300 Square Meter $0.70 $19,110.00
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ITEM          NO. DESCRIPTION
ESTIMATED 
QUANTITY

UNIT OF 
MEASURE UNIT   PRICE  TOTAL AMOUNT

0087 Station Markings, Sta. 51+75.702 to Sta. 
45+14.894 1 JOB L.S. $5,000.00

0088 Ladder Systems, between Sta. 
51+75.702 to Sta. 45+14.894 1 JOB L.S. $3,200.00

0089 Grouted RipRap, between Sta. 
51+75.702 to Sta. 45+14.894 1 JOB L.S. $12,500.00

TOTAL ESTIMATED AMOUNT-OPTION 
ITEM NO. 1 (ITEM NO'S. 0052 - 0089) $5,517,145.00

OPTION ITEM NO. 2 (Item No's. 0090 - 
0107)

0090 Clear Site and Remove Obstruction, 
berween Sta. 70+34.000 to Sta. 
69+80.000 1 JOB L.S. $4,000.00

0091 Excavation, between Sta. 70+34.000 to 
Sta. 69+80.00 2,650 Cubic Meter $6.00 $15,900.00

0092 Compacted Fill, Channel, between Sta. 
70+34.000 to Sta. 69+80.000 1,285 Cubic Meter $4.00 $5,140.00

0093 Concrete,Channel Invert Slab, between 
Sta. 70+20.372 to Sta. 69+80.000 85 Cubic Meter $285.00 $24,225.00

0094 Concrete, Channel Walls, between Sta. 
70+20.372 to 69+80.000 90 Cubic Meter $375.00 $33,750.00

0095 Reinforcing Steel, berween sta. 
70+20.372 to Sta. 69+80.000 17 Metric Ton $1,300.00 $22,100.00

0096 Aggregate Base Course, Sta. 70+34.000 
to Sta. 69+80.000 56 Metric Ton $25.00 $1,400.00

0097 Asphalt Concrete Pavement, between 
Sta. 70+34.000 to Sta. 69+80.000 36 Metric Ton $60.00 $2,160.00

0098 Weephole System, Between Sta. 
70+20.372 to Sta. 69+80.000 1 JOB L.S. $5,000.00

0099 Chain Link Fence, between Sta. 
70+34.000 to Sta. 69+80.000 54 Meter $35.00 $1,890.00

00100 Pipe Safety Railing, between Sta. 
70+20.000to Sta. 70+21.000 4 Meter $150.00 $600.00

00101 Double Swing Gates, berween Sta. 
70+34.000 to Sta. 69+80.000 4 Each $1,200.00 $4,800.00

00102 Soil Stabilizer, between Sta. 70+34.000 
to Sta. 69+80.000 1,650 Cubic Meter $0.70 $1,155.00

00103 Station Markings, between Sta. 
70+34.000 to Sta. 69+80.000 1 JOB L.S. $2,825.00

00104 Box Conduit @ Buffalo Drive, Sta. 
70+20.372 to Sta. 70+34.000 1 JOB L.S. $50,000.00

00105 Grouted RipRap, between Sta. 
70+20.372 to St.a 69+80.000 1 JOB L.S. $2,000.00

00106 Cable Safety Railing, between Sta. 
70+20.372 to sta. 69+80.000 82 Meter $25.00 $2,050.00

00107 Restrictor Plate for Flamingo Detention 
Basin Outlet 1 JOB L.S. $975.00

TOTAL ESTIMATED AMOUNT - 
OPTION ITEM 2 $179,970.00

TOTAL ESTIMATED AMOUNT - BASE 
BID PLUS OPTION NO'S. 1 & 2 $18,111,958.00



Contract Name: MMC, INC. PAGE 1 OF 4

ITEM          NO. DESCRIPTION
ESTIMATED 
QUANTITY

UNIT OF 
MEASURE UNIT   PRICE  TOTAL AMOUNT

0001 Traffic Control, Entire Project Including 
Option Item No. 1 & 2 1 JOB LS $80,500.50

0002 Diversion and Control of Water, Entire 
Project Including Item No. 1 and Option 
No. 1 1 JOB LS $20,000.00

0003 Clear Site and Remove Obstructions 
Except berween Sta. 51+75.702 to Sta. 
45+14.894 and between Sta. 70+29.000 
to Sta. 69+80.000 1 JOB LS $80,000.00

0004 Excavation, Except between Sta. 
51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to Sta. 
69+80.000 232,936 Cubic Meter $10.00 $2,329,360.00

0005
Compacted Fill, Channel, except between 
Sta. 51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to 69+80.000 222,254 Cubic Meter $8.00 $1,778,032.00

0006 Temporary Disposal of Excess Excavated 
Mtl 12,044 Cubic Meter $8.00 $96,352.00

0007 Concrete Channel Invert Slab, except 
between Sta. 46+51.092 to Sta. 
45+76.000 and between Sta. 70+20.372 
to Sta. 69+80.000 2,733 Cubic Meter $176.00 $481,008.00

0008 Concrete Channel Walls, except berween 
Sta. 46+51.092 to Sta. 45+76.000 and 
between Sta. 70+20.372 to Sta. 
69+80.000 2,882 Cubic Meter $230.00 $662,860.00

0009 Concrere Overflow Structures 1 JOB L.S. $78,000.00
0010 Grouted RipRap, except between Sta. 

51+75.702 to Sta. 45+14.894 and 
between Sta. 70+20.372 to Sta. 
69+80.000 2,544 Cubic Meter $80.00 $203,520.00

0011 Reinforcing Steel, except 46+521.092 to 
Sta. 45+76.000 and between Sta. 
70+20.372 to Sta. 69+80.000` 562 Metric Ton $1,000.00 $562,000.00

0012 Aggregate Base Course, except between 
Sta. 51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to Sta. 
69+80.000 1,807 Metric Ton $28.00 $50,596.00

0013 Asphalt Concrete Pavement, except 
between Sta. 51+75.702 to Sta. 
45+14.894 and between Sta. 70+34.000 
to Sta. 69+80.000 1,172 Metric Ton $61.00 $71,492.00

0014 Weephole System, except between Sta. 
46+51.092 to Sta. 45+14.894 and 
between Sta. 70+20.372 to Sta. 
69+80.000 1 JOB L.S. $8,000.00

0015 Box conduit @ Torrey Pines Drive, Sta. 
42+52.904 to Sta. 42+95.576 1 JOB LS $200,000.00

0016 Channel Box Conduit, Sta. 52+75.702 to 
sta. 62+00.000 1 JOB LS $4,400,000.00

0017 Invert Access Ramp, Sta. 66+16.692 to 
Sta. 66+80.000 1 JOB L.S. $160,000.00

0018 Box Conuit @ Tioga Way, Sta. 
68+14.537 to sta. 68+51.117 1 JOB L.S. $180,000.00

0019
Confluence/Invert Transition for Flamingo 
Channel, Sta. 68+51.117 to Sta. 
69+53.335, and a portion of Buffalo 
Lateral, sta. 10+00.000 to Sta. 10+76.563 1 JOB L.S $380,000.00

Construction Bid Abstract for IFB No. DACW09-02-B-0009
UPPER FLAMINGO DIVERSION CHANNEL, CLARK COUNTY, NEVADA

UNRESTRICTED  (B.O.F.:  SANDY HALL)

Bid Opening Date:  10 SEPTEMBER 2002, 1:00 P.M., 5 AMENDMENTS



ITEM          NO. DESCRIPTION
ESTIMATED 
QUANTITY

UNIT OF 
MEASURE UNIT   PRICE  TOTAL AMOUNT

0020 Box Conduit @ Buffalo Drive, Sta. 
70+34.000 to Sta. 70+58.784 1 JOB LS $95,000.00

0021 Trapezoidal to Rectangular Channel 
Transition, Sta. 70+95.214 to Sta. 
71+55.214 1 JOB LS $85,000.00

0022 Buffalo Lateral, Sta. 10+76.563 to Sta. 
12+10.198 1 JOB LS $300,000.00

0023 Side Drain, Sta. 42+78.750 RT. 1 JOB LS $6,300.00
0024 Side Drain, Sta. 55+03.050 RT 1 JOB LS $10,000.00
0025 Side Drain, Sta. 56+23.050 LT 1 JOB LS $10,000.00
0026 Side Drain, Sta. 56+23.050 RT 1 JOB LS $9,500.00
0027 Side Drain, Sta. 58+21.761 RT 1 JOB LS $7,500.00
0028 Side Drain, Sta. 58+30.000 LT 1 JOB LS $7,300.00
0029 Side Drain, Sta. 61+30.000 RT 1 JOB LS $8,600.00
0030 Slotted Chamber, Sta. 42+62.879, RT 1 JOB LS $32,000.00
0031 21 Foot Channel 1 JOB LS $21,000.00
0032 Inlet Structure, Single RCP Sta. 

55+03.050, RT 1 JOB LS $75,000.00
0033 43 Foot Channel & Tenaya Way Road 

Mod 1 JOB LS $74,000.00
0034 Inlet Structure, Double RCP Sta. 

56+23.050 LT and RT 1 JOB LS $182,000.00
0035 Tioga Street Removal and 

Reconstruction 1 JOB LS $18,600.00
0036 Tenaya/Diablo Storm Drain System for 

Side Drain, Sta. 58+21.761, RT 1 JOB LS $125,000.00
0037 Tenaya/Eldridge Storm Drain System for 

Side Drain, Sta. 61+30.000 RT 1 JOB LS $63,000.00
0038 Manholes for Box Conduits, Culverts, and 

Laterarals, except etween sta. 51+75.702 
to Sta. 46+51.092 1 JOB L.S. $66,000.00

0039 Access Road @ Durango High School 1 JOB L.S. $27,000.00
0040 Road Detours @ Buffalo / Tioga 1 JOB L.S. $120,000.00
0041 Chain Link Fence, except between Sta. 

51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to Sta. 
69+80.000 2,055 Meter $34.00 $69,870.00

0042 Pipe Safety Railing, exxceptr between 
Sta. 46+52.000 to sta. 45+14.894 and 
between Sta. 70+20.000 to Sta. 
70+21.000 1,144 Meter $180.00 $205,920.00

0043 Cable Safety Railing, except between 
Sta. 70+20.372 to Sta. 69+80.000 1,600 Meter $52.00 $83,200.00

0044 Double Swing Gates, except between 
Sta. 51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to Sta. 
69+80.000 16 EA $1,000.00 $16,000.00

0045 Soil Stabilizer, except between Sta. 
51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to Sta. 
69+80.000 25,370 Square Meter $0.30 $7,611.00

0046 Station Markings, except between Sta. 
51+75.702 to sta. 45+14.894 and 
between Sta. 70+34.000 to sta. 
69+80.000 1 JOB L.S. $7,000.00

0047 As-Built Drawings 1 JOB L.S. $2,000.00
0048 Dewey Street Removal and 

Replacement, Sta. 56+00.000 to Sta. 
551+75.702 1 JOB L.S. $150,000.00

0049
0.250 M (10 inch) Sewer @ Tenaya Way 1 JOB L.S. $19,000.00

0050 0.300 M (12 Inch) Waterline @ Buffalo 
Drive 1 JOB L.S. $30,000.00

0051 Ladder Systems, exxcept between 
51+75.702 to Sta. 45+14.894 1 JOB L.S. $5,000.00
TOTAL ESTIMATED AMOUNT-BASE 
BID $13,760,121.50
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ITEM          NO. DESCRIPTION
ESTIMATED 
QUANTITY

UNIT OF 
MEASURE UNIT   PRICE  TOTAL AMOUNT

OPTION NO. 1 (LINE ITEM NO'S. 0052 - 
0089)

0052 Clear Site and Remove Obstructions, 
Sta. 51+75.702 to Sta. 45+14.894 1 JOB L.S. $16,000.00

0053 Excavation, Sta. 51+75.702 to Sta. 
45+14.894 66,600 Cubic Meter $10.00 $666,000.00

0054 Compacted Fill, Channel, Sta. 51+75.702 
to Sta. 45+14.894 72,200 Cubic Meter $8.00 $577,600.00

0055 Concrete, Channel Invert Slab, Sta. 
46+51.092 to Sta. 45+14.894 285 Cubic Meter $176.00 $50,160.00

0056 Concrete, Channel Walls, Sta. 46+51.092 
to Sta. 45+14.894 300 Cubic Meter $230.00 $69,000.00

0057 Reinforcing Steel, Sta. 6+51.092 to Sta. 
45+14.894 59 Metric Ton $1,200.00 $70,800.00

0058 Aggregate Base Course, Sga. 46+51.092 
to Sta. 45+14.894 188 Metric Ton $50.00 $9,400.00

0059 Asphalt Concrete Pavement, Sta. 
46+51.092 to Sta. 45+14.894 122 Metric Ton $61.00 $7,442.00

0060 Weephole System, Sta. 46+51.092 to 
Sta. 45+14.894 1 JOB L.S. $1,300.00

0061 Invert Access Ramp, Sta. 45+14.894 to 
Sta. 45+76.000 1 JOB L.S. $150,000.00

0062 Box Conduit @ Redwood Street, Sta. 
46+51.092 to Sta. 46+87.668 1 JOB L.S. $181,000.00

0063 Channel Box Conduit, Sta. 46+87.668 to 
Sta. 47+04.000 1 JOB L.S. $80,000.00

0064 Covered Confluence / Invert Transition 
(Section R), ta. 47+04.000 to Sta. 
49+73.000 1 JOB L.S. $1,600,000.00

0065 Channel Box Conduit (Section S), Sta. 
49+73.000 to Sta. 49+94.620 and Portion 
of Rainbow Lateral Sta. 9+99.100 to Sta. 
10+21.736 1 JOB L.S. $152,000.00

0066 Channel Box Conduit, Sta. 49+94.620 to 
Sta. 50+37.018 1 JOB L.S. $180,000.00

0067 Box Conduit @ Rainbow Blvd., Sta. 
50+37.018 to Sta. 50+88.000 1 JOB L.S. $240,000.00

0068 Transition Structure, Sta. 50+88.000 to 
Sta. 51+38.000 1 JOB L.S. $250,000.00

0069 Channel Box Conduit, Sta. 51+38.000 to 
Sta. 51+75.702 1 JOB L.S. $217,000.00

0070 Rainbow Lateral, Sta. 10+21.736 to sta. 
11+38.401 1 JOB L.S. $280,000.00

0071 Side Drain, Sta. 46+62.875 RT 1 JOB L.S. $7,000.00
0072 Side Drain, Sta. 48+67.994 RT 1 JOB L.S. $7,000.00
0073 Side Drain, Sta. 50+76.739 RT 1 JOB L.S. $7,000.00
0074 Side Drain, Sta. 50+84.247 LT 1 JOB L.S. $7,000.00
0075

Drop Inlet Structure for Side Drain, Sta. 
48+67.994 RT 1 JOB L.S. $7,000.00

0076 Rainbow/Dewey Storm Drain System for 
Side Drain, Sta. 50+76.739 RT 1 JOB L.S. $42,000.00

0077 Rainbow/Dewey Storm Drain System foe 
Side Drain, Sta. 50+84.247 LT 1 JOB L.S. $54,000.00

0078 Road Detours @ Rainbow Blvd. 1 JOB L.S. $290,000.00
0079 Manholes for Box Conduits, Culverts, and 

Laterals between Sga. 51+75.702 to Sta. 
46+51.092 1 JOB L.S. $14,000.00

0080 Street/Signage Modifications, Redwood 
Street 1 JOB L.S. $3,500.00

0081 Chain Link Fence, Sta. 51+75.702 to Sta. 
45+14.894 220 Meter $34.00 $7,480.00

0082 Pipe Safety Railing, between Dta. 
46+52.000 to Sta. 45+14.894 150 Meter $180.00 $27,000.00

0083 Dewey Street Removal and 
Replacement, Sta. 51+75.702 TO s.A 
50+59.000 1 JOB L.S. $34,000.00

0084 0.300 M (12 Inch) Waterline @ Rainbow 
Blvd. 1 JOB L.S. $68,000.00

0085 Double Swing Gates, Sta. 51+75.702 to 
Sta. 45+14.894 4 Each $1,000.00 $4,000.00

CONTRACTOR:  MMC, INC.                                                                                                             PAGE 3 OF 4



0086 Soil Stabilizer, Sta. 51+75.702 to Sta. 
45+14.894 27,300 Square Meter $0.30 $8,190.00



CONTRACTOR:  MMC, INC.

ITEM          NO. DESCRIPTION
ESTIMATED 
QUANTITY

UNIT OF 
MEASURE UNIT   PRICE  TOTAL AMOUNT

0087 Station Markings, Sta. 51+75.702 to Sta. 
45+14.894 1 JOB L.S. $7,000.00

0088 Ladder Systems, between Sta. 
51+75.702 to Sta. 45+14.894 1 JOB L.S. $5,000.00

0089 Grouted RipRap, between Sta. 
51+75.702 to Sta. 45+14.894 1 JOB L.S. $9,000.00

TOTAL ESTIMATED AMOUNT-OPTION  
NO. 1 (ITEM NO'S. 0052 - 0089) $5,405,872.00

OPTION ITEM NO. 2 (Item No's. 0090 - 
0107)

0090 Clear Site and Remove Obstruction, 
berween Sta. 70+34.000 to Sta. 
69+80.000 1 JOB L.S. $5,000.00

0091 Excavation, between Sta. 70+34.000 to 
Sta. 69+80.00 2,650 Cubic Meter $8.00 $21,200.00

0092 Compacted Fill, Channel, between Sta. 
70+34.000 to Sta. 69+80.000 1,285 Cubic Meter $8.00 $10,280.00

0093 Concrete,Channel Invert Slab, between 
Sta. 70+20.372 to Sta. 69+80.000 85 Cubic Meter $175.00 $14,875.00

0094 Concrete, Channel Walls, between Sta. 
70+20.372 to 69+80.000 90 Cubic Meter $250.00 $22,500.00

0095 Reinforcing Steel, berween sta. 
70+20.372 to Sta. 69+80.000 17 Metric Ton $1,000.00 $17,000.00

0096 Aggregate Base Course, Sta. 70+34.000 
to Sta. 69+80.000 56 Metric Ton $100.00 $5,600.00

0097 Asphalt Concrete Pavement, between 
Sta. 70+34.000 to Sta. 69+80.000 36 Metric Ton $70.00 $2,520.00

0098 Weephole System, Between Sta. 
70+20.372 to Sta. 69+80.000 1 JOB $1,300.00 $1,300.00

0099 Chain Link Fence, between Sta. 
70+34.000 to Sta. 69+80.000 54 Meter $30.00 $1,620.00

00100 Pipe Safety Railing, between Sta. 
70+20.000to Sta. 70+21.000 4 Meter $165.00 $660.00

00101 Double Swing Gates, berween Sta. 
70+34.000 to Sta. 69+80.000 4 Each $1,000.00 $4,000.00

00102 Soil Stabilizer, between Sta. 70+34.000 
to Sta. 69+80.000 1,650 Cubic Meter $0.63 $1,039.50

00103 Station Markings, between Sta. 
70+34.000 to Sta. 69+80.000 1 JOB L.S. $600.00

00104 Box Conduit @ Buffalo Drive, Sta. 
70+20.372 to Sta. 70+34.000 1 JOB L.S. $66,000.00

00105 Grouted RipRap, between Sta. 
70+20.372 to St.a 69+80.000 1 JOB L.S. $2,000.00

00106 Cable Safety Railing, between Sta. 
70+20.372 to sta. 69+80.000 82 Meter $50.00 $4,100.00

00107 Restrictor Plate for Flamingo Detention 
Basin Outlet 1 JOB L.S. $5,000.00

TOTAL ESTIMATED AMOUNT - 
OPTION ITEM 2 (L.I. NO'S. 0090-0107) $185,294.50

TOTAL ESTIMATED AMOUNT - BASE 
BID PLUS OPTION NO'S. 1 & 2 $19,351,288.00



Contract Name:
WASHINGTON GROUP 
INTERNATIONAL PAGE 1 OF 4

ITEM          NO. DESCRIPTION
ESTIMATED 
QUANTITY

UNIT OF 
MEASURE UNIT   PRICE  TOTAL AMOUNT

0001 Traffic Control, Entire Project Including 
Option Item No. 1 & 2 1 JOB LS $82,000.00

0002 Diversion and Control of Water, Entire 
Project Including Item No. 1 and Option 
No. 1 1 JOB LS $27,000.00

0003 Clear Site and Remove Obstructions 
Except berween Sta. 51+75.702 to Sta. 
45+14.894 and between Sta. 70+29.000 
to Sta. 69+80.000 1 JOB LS $114,827.00

0004 Excavation, Except between Sta. 
51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to Sta. 
69+80.000 232,936 Cubic Meter $9.40 $2,189,598.40

0005
Compacted Fill, Channel, except between 
Sta. 51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to 69+80.000 222,254 Cubic Meter $9.30 $2,066,962.20

0006 Temporary Disposal of Excess Excavated 
Mtl 12,044 Cubic Meter $6.00 $72,264.00

0007 Concrete Channel Invert Slab, except 
between Sta. 46+51.092 to Sta. 
45+76.000 and between Sta. 70+20.372 
to Sta. 69+80.000 2,733 Cubic Meter $320.00 $874,560.00

0008 Concrete Channel Walls, except berween 
Sta. 46+51.092 to Sta. 45+76.000 and 
between Sta. 70+20.372 to Sta. 
69+80.000 2,882 Cubic Meter $320.00 $922,240.00

0009 Concrere Overflow Structures 1 JOB L.S. $70,000.00
0010 Grouted RipRap, except between Sta. 

51+75.702 to Sta. 45+14.894 and 
between Sta. 70+20.372 to Sta. 
69+80.000 2,544 Cubic Meter $81.00 $206,064.00

0011 Reinforcing Steel, except 46+521.092 to 
Sta. 45+76.000 and between Sta. 
70+20.372 to Sta. 69+80.000` 562 Metric Ton $1,260.00 $708,120.00

0012 Aggregate Base Course, except between 
Sta. 51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to Sta. 
69+80.000 1,807 Metric Ton $45.00 $81,315.00

0013 Asphalt Concrete Pavement, except 
between Sta. 51+75.702 to Sta. 
45+14.894 and between Sta. 70+34.000 
to Sta. 69+80.000 1,172 Metric Ton $90.00 $105,480.00

0014 Weephole System, except between Sta. 
46+51.092 to Sta. 45+14.894 and 
between Sta. 70+20.372 to Sta. 
69+80.000 1 JOB L.S. $40,000.00

0015 Box conduit @ Torrey Pines Drive, Sta. 
42+52.904 to Sta. 42+95.576 1 JOB LS $310,000.00

0016 Channel Box Conduit, Sta. 52+75.702 to 
sta. 62+00.000 1 JOB LS $7,510,000.00

0017 Invert Access Ramp, Sta. 66+16.692 to 
Sta. 66+80.000 1 JOB L.S. $73,000.00

0018 Box Conuit @ Tioga Way, Sta. 
68+14.537 to sta. 68+51.117 1 JOB L.S. $190,000.00

0019
Confluence/Invert Transition for Flamingo 
Channel, Sta. 68+51.117 to Sta. 
69+53.335, and a portion of Buffalo 
Lateral, sta. 10+00.000 to Sta. 10+76.563 1 JOB L.S $150,000.00

Construction Bid Abstract for IFB No. DACW09-02-B-0009
UPPER FLAMINGO DIVERSION CHANNEL, CLARK COUNTY, NEVADA

UNRESTRICTED  (B.O.F.:  SANDY HALL)

Bid Opening Date:  10 SEPTEMBER 2002, 1:00 P.M., 5 AMENDMENTS



ITEM          NO. DESCRIPTION
ESTIMATED 
QUANTITY

UNIT OF 
MEASURE UNIT   PRICE  TOTAL AMOUNT

0020 Box Conduit @ Buffalo Drive, Sta. 
70+34.000 to Sta. 70+58.784 1 JOB LS $80,000.00

0021 Trapezoidal to Rectangular Channel 
Transition, Sta. 70+95.214 to Sta. 
71+55.214 1 JOB LS $105,000.00

0022 Buffalo Lateral, Sta. 10+76.563 to Sta. 
12+10.198 1 JOB LS $500,000.00

0023 Side Drain, Sta. 42+78.750 RT. 1 JOB LS $3,500.00
0024 Side Drain, Sta. 55+03.050 RT 1 JOB LS $80,000.00
0025 Side Drain, Sta. 56+23.050 LT 1 JOB LS $96,000.00
0026 Side Drain, Sta. 56+23.050 RT 1 JOB LS $98,000.00
0027 Side Drain, Sta. 58+21.761 RT 1 JOB LS $93,000.00
0028 Side Drain, Sta. 58+30.000 LT 1 JOB LS $3,500.00
0029 Side Drain, Sta. 61+30.000 RT 1 JOB LS $4,000.00
0030 Slotted Chamber, Sta. 42+62.879, RT 1 JOB LS $22,000.00
0031 21 Foot Channel 1 JOB LS $24,000.00
0032 Inlet Structure, Single RCP Sta. 

55+03.050, RT 1 JOB LS $12,000.00
0033 43 Foot Channel & Tenaya Way Road 

Mod 1 JOB LS $50,000.00
0034 Inlet Structure, Double RCP Sta. 

56+23.050 LT and RT 1 JOB LS $35,000.00
0035 Tioga Street Removal and 

Reconstruction 1 JOB LS $30,000.00
0036 Tenaya/Diablo Storm Drain System for 

Side Drain, Sta. 58+21.761, RT 1 JOB LS $55,000.00
0037 Tenaya/Eldridge Storm Drain System for 

Side Drain, Sta. 61+30.000 RT 1 JOB LS $43,000.00
0038 Manholes for Box Conduits, Culverts, and 

Laterarals, except etween sta. 51+75.702 
to Sta. 46+51.092 1 JOB L.S. $81,000.00

0039 Access Road @ Durango High School 1 JOB L.S. $200,000.00
0040 Road Detours @ Buffalo / Tioga 1 JOB L.S. $51,000.00
0041 Chain Link Fence, except between Sta. 

51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to Sta. 
69+80.000 2,055 Meter $25.00 $51,375.00

0042 Pipe Safety Railing, exxceptr between 
Sta. 46+52.000 to sta. 45+14.894 and 
between Sta. 70+20.000 to Sta. 
70+21.000 1,144 Meter $243.00 $277,992.00

0043 Cable Safety Railing, except between 
Sta. 70+20.372 to Sta. 69+80.000 1,600 Meter $21.00 $33,600.00

0044 Double Swing Gates, except between 
Sta. 51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to Sta. 
69+80.000 16 EA $3,200.00 $51,200.00

0045 Soil Stabilizer, except between Sta. 
51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to Sta. 
69+80.000 25,370 Square Meter $0.40 $10,148.00

0046 Station Markings, except between Sta. 
51+75.702 to sta. 45+14.894 and 
between Sta. 70+34.000 to sta. 
69+80.000 1 JOB L.S. $6,500.00

0047 As-Built Drawings 1 JOB L.S. $23,000.00
0048 Dewey Street Removal and 

Replacement, Sta. 56+00.000 to Sta. 
551+75.702 1 JOB L.S. $132,000.00

0049
0.250 M (10 inch) Sewer @ Tenaya Way 1 JOB L.S. $25,000.00

0050 0.300 M (12 Inch) Waterline @ Buffalo 
Drive 1 JOB L.S. $26,000.00

0051 Ladder Systems, exxcept between 
51+75.702 to Sta. 45+14.894 1 JOB L.S. $27,000.00
TOTAL ESTIMATED AMOUNT-BASE 
BID $18,123,245.60
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ITEM          NO. DESCRIPTION
ESTIMATED 
QUANTITY

UNIT OF 
MEASURE UNIT   PRICE  TOTAL AMOUNT

OPTION NO. 1 (ITEM NO'S. 0052 - 
0089)

0052 Clear Site and Remove Obstructions, 
Sta. 51+75.702 to Sta. 45+14.894 1 JOB L.S. $23,000.00

0053 Excavation, Sta. 51+75.702 to Sta. 
45+14.894 66,600 Cubic Meter $6.40 $426,240.00

0054 Compacted Fill, Channel, Sta. 51+75.702 
to Sta. 45+14.894 72,200 Cubic Meter $7.10 $512,620.00

0055 Concrete, Channel Invert Slab, Sta. 
46+51.092 to Sta. 45+14.894 285 Cubic Meter $300.00 $85,500.00

0056 Concrete, Channel Walls, Sta. 46+51.092 
to Sta. 45+14.894 300 Cubic Meter $300.00 $90,000.00

0057 Reinforcing Steel, Sta. 6+51.092 to Sta. 
45+14.894 59 Metric Ton $1,100.00 $64,900.00

0058 Aggregate Base Course, Sta. 46+51.092 
to Sta. 45+14.894 188 Metric Ton $44.00 $8,272.00

0059 Asphalt Concrete Pavement, Sta. 
46+51.092 to Sta. 45+14.894 122 Metric Ton $90.00 $10,980.00

0060 Weephole System, Sta. 46+51.092 to 
Sta. 45+14.894 1 JOB L.S. $4,000.00

0061 Invert Access Ramp, Sta. 45+14.894 to 
Sta. 45+76.000 1 JOB L.S. $55,000.00

0062 Box Conduit @ Redwood Street, Sta. 
46+51.092 to Sta. 46+87.668 1 JOB L.S. $233,000.00

0063 Channel Box Conduit, Sta. 46+87.668 to 
Sta. 47+04.000 1 JOB L.S. $83,000.00

0064 Covered Confluence / Invert Transition 
(Section R), ta. 47+04.000 to Sta. 
49+73.000 1 JOB L.S. $1,127,000.00

0065 Channel Box Conduit (Section S), Sta. 
49+73.000 to Sta. 49+94.620 and Portion 
of Rainbow Lateral Sta. 9+99.100 to Sta. 
10+21.736 1 JOB L.S. $95,000.00

0066 Channel Box Conduit, Sta. 49+94.620 to 
Sta. 50+37.018 1 JOB L.S. $203,000.00

0067 Box Conduit @ Rainbow Blvd., Sta. 
50+37.018 to Sta. 50+88.000 1 JOB L.S. $157,000.00

0068 Transition Structure, Sta. 50+88.000 to 
Sta. 51+38.000 1 JOB L.S. $468,000.00

0069 Channel Box Conduit, Sta. 51+38.000 to 
Sta. 51+75.702 1 JOB L.S. $168,000.00

0070 Rainbow Lateral, Sta. 10+21.736 to sta. 
11+38.401 1 JOB L.S. $370,000.00

0071 Side Drain, Sta. 46+62.875 RT 1 JOB L.S. $5,000.00
0072 Side Drain, Sta. 48+67.994 RT 1 JOB L.S. $3,500.00
0073 Side Drain, Sta. 50+76.739 RT 1 JOB L.S. $2,500.00
0074 Side Drain, Sta. 50+84.247 LT 1 JOB L.S. $2,500.00
0075

Drop Inlet Structure for Side Drain, Sta. 
48+67.994 RT 1 JOB L.S. $3,500.00

0076 Rainbow/Dewey Storm Drain System for 
Side Drain, Sta. 50+76.739 RT 1 JOB L.S. $24,000.00

0077 Rainbow/Dewey Storm Drain System foe 
Side Drain, Sta. 50+84.247 LT 1 JOB L.S. $27,000.00

0078 Road Detours @ Rainbow Blvd. 1 JOB L.S. $192,000.00
0079 Manholes for Box Conduits, Culverts, and 

Laterals between Sga. 51+75.702 to Sta. 
46+51.092 1 JOB L.S. $3,400.00

0080 Street/Signage Modifications, Redwood 
Street 1 JOB L.S. $13,000.00

0081 Chain Link Fence, Sta. 51+75.702 to Sta. 
45+14.894 220 Meter $47.00 $10,340.00

0082 Pipe Safety Railing, between Dta. 
46+52.000 to Sta. 45+14.894 150 Meter $243.00 $36,450.00

0083 Dewey Street Removal and 
Replacement, Sta. 51+75.702 TO s.A 
50+59.000 1 JOB L.S. $43,000.00

0084 0.300 M (12 Inch) Waterline @ Rainbow 
Blvd. 1 JOB L.S. $28,000.00

0085 Double Swing Gates, Sta. 51+75.702 to 
Sta. 45+14.894 4 Each $3,500.00 $14,000.00

CONTRACTOR:  WASHINGTON GROUP INTERNATIONAL                                                              PAGE 3 OF 4



0086 Soil Stabilizer, Sta. 51+75.702 to Sta. 
45+14.894 27,300 Square Meter $0.40 $10,920.00
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ITEM          NO. DESCRIPTION
ESTIMATED 
QUANTITY

UNIT OF 
MEASURE UNIT   PRICE  TOTAL AMOUNT

0087 Station Markings, Sta. 51+75.702 to Sta. 
45+14.894 1 JOB L.S. $6,500.00

0088 Ladder Systems, between Sta. 
51+75.702 to Sta. 45+14.894 1 JOB L.S. $26,000.00

0089 Grouted RipRap, between Sta. 
51+75.702 to Sta. 45+14.894 1 JOB L.S. $190,000.00

TOTAL ESTIMATED AMOUNT-OPTION 
ITEM NO. 1 (ITEM NO'S. 0052 - 0089) $4,826,122.00

OPTION ITEM NO. 2 (Item No's. 0090 - 
0107)

0090 Clear Site and Remove Obstruction, 
berween Sta. 70+34.000 to Sta. 
69+80.000 1 JOB L.S. $19,000.00

0091 Excavation, between Sta. 70+34.000 to 
Sta. 69+80.00 2,650 Cubic Meter $13.00 $34,450.00

0092 Compacted Fill, Channel, between Sta. 
70+34.000 to Sta. 69+80.000 1,285 Cubic Meter $21.00 $26,985.00

0093 Concrete,Channel Invert Slab, between 
Sta. 70+20.372 to Sta. 69+80.000 85 Cubic Meter $300.00 $25,500.00

0094 Concrete, Channel Walls, between Sta. 
70+20.372 to 69+80.000 90 Cubic Meter $300.00 $27,000.00

0095 Reinforcing Steel, berween sta. 
70+20.372 to Sta. 69+80.000 17 Metric Ton $1,100.00 $18,700.00

0096 Aggregate Base Course, Sta. 70+34.000 
to Sta. 69+80.000 56 Metric Ton $43.00 $2,408.00

0097 Asphalt Concrete Pavement, between 
Sta. 70+34.000 to Sta. 69+80.000 36 Metric Ton $90.00 $3,240.00

0098 Weephole System, Between Sta. 
70+20.372 to Sta. 69+80.000 1 JOB L.S. $1,400.00

0099 Chain Link Fence, between Sta. 
70+34.000 to Sta. 69+80.000 54 Meter $47.00 $2,538.00

00100 Pipe Safety Railing, between Sta. 
70+20.000to Sta. 70+21.000 4 Meter $243.00 $972.00

00101 Double Swing Gates, berween Sta. 
70+34.000 to Sta. 69+80.000 4 Each $3,200.00 $12,800.00

00102 Soil Stabilizer, between Sta. 70+34.000 
to Sta. 69+80.000 1,650 Cubic Meter $0.40 $660.00

00103 Station Markings, between Sta. 
70+34.000 to Sta. 69+80.000 1 JOB L.S. $6,500.00

00104 Box Conduit @ Buffalo Drive, Sta. 
70+20.372 to Sta. 70+34.000 1 JOB L.S. $104,000.00

00105 Grouted RipRap, between Sta. 
70+20.372 to St.a 69+80.000 1 JOB L.S. $149,000.00

00106 Cable Safety Railing, between Sta. 
70+20.372 to sta. 69+80.000 82 Meter $52.00 $4,264.00

00107 Restrictor Plate for Flamingo Detention 
Basin Outlet 1 JOB L.S. $12,000.00

TOTAL ESTIMATED AMOUNT - 
OPTION NO. 2 (L.I. NO'S. 90 - 0107) $451,417.00

TOTAL ESTIMATED AMOUNT - BASE 
BID PLUS OPTION NO'S. 1 & 2 $23,400,784.60



Contract Name: FREHNER CONSTRUCTION CO., INC. PAGE 1 OF 4

ITEM          NO. DESCRIPTION
ESTIMATED 
QUANTITY

UNIT OF 
MEASURE UNIT   PRICE  TOTAL AMOUNT

0001 Traffic Control, Entire Project Including 
Option Item No. 1 & 2 1 JOB LS $150,000.00

0002 Diversion and Control of Water, Entire 
Project Including Item No. 1 and Option 
No. 1 1 JOB LS $20,000.00

0003 Clear Site and Remove Obstructions 
Except berween Sta. 51+75.702 to Sta. 
45+14.894 and between Sta. 70+29.000 
to Sta. 69+80.000 1 JOB LS $50,000.00

0004 Excavation, Except between Sta. 
51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to Sta. 
69+80.000 232,936 Cubic Meter $14.50 $3,377,572.00

0005
Compacted Fill, Channel, except between 
Sta. 51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to 69+80.000 222,254 Cubic Meter $13.00 $2,889,302.00

0006 Temporary Disposal of Excess Excavated 
Mtl 12,044 Cubic Meter $10.00 $120,440.00

0007 Concrete Channel Invert Slab, except 
between Sta. 46+51.092 to Sta. 
45+76.000 and between Sta. 70+20.372 
to Sta. 69+80.000 2,733 Cubic Meter $260.00 $710,580.00

0008 Concrete Channel Walls, except berween 
Sta. 46+51.092 to Sta. 45+76.000 and 
between Sta. 70+20.372 to Sta. 
69+80.000 2,882 Cubic Meter $380.00 $1,095,160.00

0009 Concrere Overflow Structures 1 JOB $60,000.00 $60,000.00
0010 Grouted RipRap, except between Sta. 

51+75.702 to Sta. 45+14.894 and 
between Sta. 70+20.372 to Sta. 
69+80.000 2,544 Cubic Meter $0.10 $254.40

0011 Reinforcing Steel, except 46+521.092 to 
Sta. 45+76.000 and between Sta. 
70+20.372 to Sta. 69+80.000` 562 Metric Ton $1,200.00 $674,400.00

0012 Aggregate Base Course, except between 
Sta. 51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to Sta. 
69+80.000 1,807 Metric Ton $17.00 $30,719.00

0013 Asphalt Concrete Pavement, except 
between Sta. 51+75.702 to Sta. 
45+14.894 and between Sta. 70+34.000 
to Sta. 69+80.000 1,172 Metric Ton $45.00 $52,740.00

0014 Weephole System, except between Sta. 
46+51.092 to Sta. 45+14.894 and 
between Sta. 70+20.372 to Sta. 
69+80.000 1 JOB L.S. $40,000.00

0015 Box conduit @ Torrey Pines Drive, Sta. 
42+52.904 to Sta. 42+95.576 1 JOB LS $200,000.00

0016 Channel Box Conduit, Sta. 52+75.702 to 
sta. 62+00.000 1 JOB LS $5,524,788.06

0017 Invert Access Ramp, Sta. 66+16.692 to 
Sta. 66+80.000 1 JOB L.S. $135,000.00

0018 Box Conuit @ Tioga Way, Sta. 
68+14.537 to sta. 68+51.117 1 JOB L.S. $170,000.00

0019
Confluence/Invert Transition for Flamingo 
Channel, Sta. 68+51.117 to Sta. 
69+53.335, and a portion of Buffalo 
Lateral, sta. 10+00.000 to Sta. 10+76.563 1 JOB L.S $360,000.00

Construction Bid Abstract for IFB No. DACW09-02-B-0009
UPPER FLAMINGO DIVERSION CHANNEL, CLARK COUNTY, NEVADA

UNRESTRICTED  (B.O.F.:  SANDY HALL)

Bid Opening Date:  10 SEPTEMBER 2002, 1:00 P.M., 5 AMENDMENTS



ITEM          NO. DESCRIPTION
ESTIMATED 
QUANTITY

UNIT OF 
MEASURE UNIT   PRICE  TOTAL AMOUNT

0020 Box Conduit @ Buffalo Drive, Sta. 
70+34.000 to Sta. 70+58.784 1 JOB LS $53,000.00

0021 Trapezoidal to Rectangular Channel 
Transition, Sta. 70+95.214 to Sta. 
71+55.214 1 JOB LS $100,000.00

0022 Buffalo Lateral, Sta. 10+76.563 to Sta. 
12+10.198 1 JOB LS $250,000.00

0023 Side Drain, Sta. 42+78.750 RT. 1 JOB LS $6,000.00
0024 Side Drain, Sta. 55+03.050 RT 1 JOB LS $35,000.00
0025 Side Drain, Sta. 56+23.050 LT 1 JOB LS $48,000.00
0026 Side Drain, Sta. 56+23.050 RT 1 JOB LS $48,000.00
0027 Side Drain, Sta. 58+21.761 RT 1 JOB LS $45,000.00
0028 Side Drain, Sta. 58+30.000 LT 1 JOB LS $4,000.00
0029 Side Drain, Sta. 61+30.000 RT 1 JOB LS $4,000.00
0030 Slotted Chamber, Sta. 42+62.879, RT 1 JOB LS $20,000.00
0031 21 Foot Channel 1 JOB LS $46,000.00
0032 Inlet Structure, Single RCP Sta. 

55+03.050, RT 1 JOB LS $20,000.00
0033 43 Foot Channel & Tenaya Way Road 

Mod 1 JOB LS $52,000.00
0034 Inlet Structure, Double RCP Sta. 

56+23.050 LT and RT 1 JOB LS $23,000.00
0035 Tioga Street Removal and 

Reconstruction 1 JOB LS $5,000.00
0036 Tenaya/Diablo Storm Drain System for 

Side Drain, Sta. 58+21.761, RT 1 JOB LS $50,000.00
0037 Tenaya/Eldridge Storm Drain System for 

Side Drain, Sta. 61+30.000 RT 1 JOB LS $50,000.00
0038 Manholes for Box Conduits, Culverts, and 

Laterarals, except etween sta. 51+75.702 
to Sta. 46+51.092 1 JOB L.S. $10,000.00

0039 Access Road @ Durango High School 1 JOB L.S. $22,000.00
0040 Road Detours @ Buffalo / Tioga 1 JOB L.S. $24,000.00
0041 Chain Link Fence, except between Sta. 

51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to Sta. 
69+80.000 2,055 Meter $38.00 $78,090.00

0042 Pipe Safety Railing, exxceptr between 
Sta. 46+52.000 to sta. 45+14.894 and 
between Sta. 70+20.000 to Sta. 
70+21.000 1,144 Meter $200.00 $228,800.00

0043 Cable Safety Railing, except between 
Sta. 70+20.372 to Sta. 69+80.000 1,600 Meter $55.00 $88,000.00

0044 Double Swing Gates, except between 
Sta. 51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to Sta. 
69+80.000 16 EA $1,200.00 $19,200.00

0045 Soil Stabilizer, except between Sta. 
51+75.702 to Sta. 45+14.894 and 
between Sta. 70+34.000 to Sta. 
69+80.000 25,370 Square Meter $0.35 $8,879.50

0046 Station Markings, except between Sta. 
51+75.702 to sta. 45+14.894 and 
between Sta. 70+34.000 to sta. 
69+80.000 1 JOB L.S. $38,000.00

0047 As-Built Drawings 1 JOB L.S. $5,000.00
0048 Dewey Street Removal and 

Replacement, Sta. 56+00.000 to Sta. 
551+75.702 1 JOB L.S. $140,000.00

0049
0.250 M (10 inch) Sewer @ Tenaya Way 1 JOB L.S. $13,000.00

0050 0.300 M (12 Inch) Waterline @ Buffalo 
Drive 1 JOB L.S. $18,000.00

0051 Ladder Systems, exxcept between 
51+75.702 to Sta. 45+14.894 1 JOB L.S. $13,000.00
TOTAL ESTIMATED AMOUNT-BASE 
BID 509155 $63,432.95 $17,225,924.96
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ITEM          NO. DESCRIPTION
ESTIMATED 
QUANTITY

UNIT OF 
MEASURE UNIT   PRICE  TOTAL AMOUNT

OPTION NO. 1 (ITEM NO'S. 0052 - 
0089)

0052 Clear Site and Remove Obstructions, 
Sta. 51+75.702 to Sta. 45+14.894 1 JOB L.S. $10,000.00

0053 Excavation, Sta. 51+75.702 to Sta. 
45+14.894 66,600 Cubic Meter $14.50 $965,700.00

0054 Compacted Fill, Channel, Sta. 51+75.702 
to Sta. 45+14.894 72,200 Cubic Meter $13.00 $938,600.00

0055 Concrete, Channel Invert Slab, Sta. 
46+51.092 to Sta. 45+14.894 285 Cubic Meter $170.00 $48,450.00

0056 Concrete, Channel Walls, Sta. 46+51.092 
to Sta. 45+14.894 300 Cubic Meter $240.00 $72,000.00

0057 Reinforcing Steel, Sta. 6+51.092 to Sta. 
45+14.894 59 Metric Ton $1,200.00 $70,800.00

0058 Aggregate Base Course, Sta. 46+51.092 
to Sta. 45+14.894 188 Metric Ton $18.00 $3,384.00

0059 Asphalt Concrete Pavement, Sta. 
46+51.092 to Sta. 45+14.894 122 Metric Ton $45.00 $5,490.00

0060 Weephole System, Sta. 46+51.092 to 
Sta. 45+14.894 1 JOB L.S. $7,000.00

0061 Invert Access Ramp, Sta. 45+14.894 to 
Sta. 45+76.000 1 JOB L.S. $145,000.00

0062 Box Conduit @ Redwood Street, Sta. 
46+51.092 to Sta. 46+87.668 1 JOB L.S. $180,000.00

0063 Channel Box Conduit, Sta. 46+87.668 to 
Sta. 47+04.000 1 JOB L.S. $80,000.00

0064 Covered Confluence / Invert Transition 
(Section R), ta. 47+04.000 to Sta. 
49+73.000 1 JOB L.S. $2,000,000.00

0065 Channel Box Conduit (Section S), Sta. 
49+73.000 to Sta. 49+94.620 and Portion 
of Rainbow Lateral Sta. 9+99.100 to Sta. 
10+21.736 1 JOB L.S. $130,000.00

0066 Channel Box Conduit, Sta. 49+94.620 to 
Sta. 50+37.018 1 JOB L.S. $210,000.00

0067 Box Conduit @ Rainbow Blvd., Sta. 
50+37.018 to Sta. 50+88.000 1 JOB L.S. $240,000.00

0068 Transition Structure, Sta. 50+88.000 to 
Sta. 51+38.000 1 JOB L.S. $240,000.00

0069 Channel Box Conduit, Sta. 51+38.000 to 
Sta. 51+75.702 1 JOB L.S. $190,000.00

0070 Rainbow Lateral, Sta. 10+21.736 to sta. 
11+38.401 1 JOB L.S. $215,000.00

0071 Side Drain, Sta. 46+62.875 RT 1 JOB L.S. $7,500.00
0072 Side Drain, Sta. 48+67.994 RT 1 JOB L.S. $6,000.00
0073 Side Drain, Sta. 50+76.739 RT 1 JOB L.S. $4,000.00
0074 Side Drain, Sta. 50+84.247 LT 1 JOB L.S. $4,000.00
0075

Drop Inlet Structure for Side Drain, Sta. 
48+67.994 RT 1 JOB L.S. $5,000.00

0076 Rainbow/Dewey Storm Drain System for 
Side Drain, Sta. 50+76.739 RT 1 JOB L.S. $70,000.00

0077 Rainbow/Dewey Storm Drain System foe 
Side Drain, Sta. 50+84.247 LT 1 JOB L.S. $14,000.00

0078 Road Detours @ Rainbow Blvd. 1 JOB L.S. $85,000.00
0079 Manholes for Box Conduits, Culverts, and 

Laterals between Sga. 51+75.702 to Sta. 
46+51.092 1 JOB L.S. $4,000.00

0080 Street/Signage Modifications, Redwood 
Street 1 JOB L.S. $6,000.00

0081 Chain Link Fence, Sta. 51+75.702 to Sta. 
45+14.894 220 Meter $38.00 $8,360.00

0082 Pipe Safety Railing, between Dta. 
46+52.000 to Sta. 45+14.894 150 Meter $200.00 $30,000.00

0083 Dewey Street Removal and 
Replacement, Sta. 51+75.702 TO s.A 
50+59.000 1 JOB L.S. $60,000.00

0084 0.300 M (12 Inch) Waterline @ Rainbow 
Blvd. 1 JOB L.S. $40,000.00

0085 Double Swing Gates, Sta. 51+75.702 to 
Sta. 45+14.894 4 Each $1,200.00 $4,800.00
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0086 Soil Stabilizer, Sta. 51+75.702 to Sta. 
45+14.894 27,300 Square Meter $0.35 $9,555.00
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ESTIMATED 
QUANTITY

UNIT OF 
MEASURE UNIT   PRICE  TOTAL AMOUNT

0087 Station Markings, Sta. 51+75.702 to Sta. 
45+14.894 1 JOB L.S. $4,000.00

0088 Ladder Systems, between Sta. 
51+75.702 to Sta. 45+14.894 1 JOB L.S. $5,000.00

0089 Grouted RipRap, between Sta. 
51+75.702 to Sta. 45+14.894 1 JOB L.S. $100.00

TOTAL ESTIMATED AMOUNT-OPTION 
NO. 1 (ITEM NO'S. 0052 - 0089) $6,118,739.00

OPTION ITEM NO. 2 (Item No's. 0090 - 
0107)

0090 Clear Site and Remove Obstruction, 
berween Sta. 70+34.000 to Sta. 
69+80.000 1 JOB L.S. $5,000.00

0091 Excavation, between Sta. 70+34.000 to 
Sta. 69+80.00 2,650 Cubic Meter $6.00 $15,900.00

0092 Compacted Fill, Channel, between Sta. 
70+34.000 to Sta. 69+80.000 1,285 Cubic Meter $13.00 $16,705.00

0093 Concrete,Channel Invert Slab, between 
Sta. 70+20.372 to Sta. 69+80.000 85 Cubic Meter $230.00 $19,550.00

0094 Concrete, Channel Walls, between Sta. 
70+20.372 to 69+80.000 90 Cubic Meter $370.00 $33,300.00

0095 Reinforcing Steel, berween sta. 
70+20.372 to Sta. 69+80.000 17 Metric Ton $1,200.00 $20,400.00

0096 Aggregate Base Course, Sta. 70+34.000 
to Sta. 69+80.000 56 Metric Ton $18.00 $1,008.00

0097 Asphalt Concrete Pavement, between 
Sta. 70+34.000 to Sta. 69+80.000 36 Metric Ton $45.00 $1,620.00

0098 Weephole System, Between Sta. 
70+20.372 to Sta. 69+80.000 1 JOB $2,000.00 $2,000.00

0099 Chain Link Fence, between Sta. 
70+34.000 to Sta. 69+80.000 54 Meter $38.00 $2,052.00

00100 Pipe Safety Railing, between Sta. 
70+20.000to Sta. 70+21.000 4 Meter $200.00 $800.00

00101 Double Swing Gates, berween Sta. 
70+34.000 to Sta. 69+80.000 4 Each $1,200.00 $4,800.00

00102 Soil Stabilizer, between Sta. 70+34.000 
to Sta. 69+80.000 1,650 Cubic Meter $0.80 $1,320.00

00103 Station Markings, between Sta. 
70+34.000 to Sta. 69+80.000 1 JOB L.S. $4,000.00

00104 Box Conduit @ Buffalo Drive, Sta. 
70+20.372 to Sta. 70+34.000 1 JOB L.S. $21,000.00

00105 Grouted RipRap, between Sta. 
70+20.372 to St.a 69+80.000 1 JOB L.S. $100.00

00106 Cable Safety Railing, between Sta. 
70+20.372 to sta. 69+80.000 82 Meter $55.00 $4,510.00

00107 Restrictor Plate for Flamingo Detention 
Basin Outlet 1 JOB L.S. $6,500.00

TOTAL ESTIMATED AMOUNT - 
OPTION NO. 2 (L.I. NO'S. 0090 - 0107) $160,565.00

TOTAL ESTIMATED AMOUNT - BASE 
BID PLUS OPTION NO'S. 1 & 2 $23,505,228.96
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